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ADDENDUM NO. 3 
 

May 5, 2022 
 
 
This Addendum contains changes to the requirements of the Contract Documents and Specifications.  Such 
changes are to be incorporated into the Construction Documents and shall apply to the work with the same 
meaning and force as if they had been included in the original document.  Wherever this Addendum 
modifies a portion of a paragraph of the specifications or a portion of any Drawing, the remainder of the 
Paragraph or Drawing shall remain in force. 
 
NOTE: Provisions of all Contract Documents apply. 
  
 
Item 1. RFI Questions and Clarifications 

 
See attached RFI Log (Items 1 - 3) 

 
Attachments:  RFI Log (1-3) 
 
 
 

****END OF ADDENDUM**** 



PROJECT: Reconstruct Elevators - Hedrick Hall & Food Science Research Lab Date:  May 5, 2022
RFI Form

RFI/ Page/  
Response Dwg./Spec./Rep. Section/ Design Team

Index Number Paragraph/Topic RFI Response

1

Please provide an additional 2 weeks to allow additional time 
to get competitive supplier pricing for the complex Hedrick 
Hall elevator conversion.

See Addendum No. 2, bid date was extended.

2 Section 142400 3.2.F

Please provide clarification of what would be considered a 
valid condition that would warrant a cost change related to 
the underground well-hole drilling.  As there are several 
unknown/variable conditions to drill underground inside a 
finished building it is not feasible to provide lump sum 
pricing to cover all unknowns/variables.  Additionally, the 
professional drilling company will list several exclusions on 
their quote as they are not able to provide a single lump sum 
price. 
Please consider including the professional drilling company’s 
standard exclusions as valid items that would warrant a cost 
change to the original base lump sum pricing.  I can provide a 
specific list if requested.

The intent noted in the bid documents is for the 
installation of a bore-hole hydraulic elevator system 
and the drilling of its assocaited well-hole. Unnatural 
obstructions including but not limited to utilities, 
foundations, and existing conduits would be deemed 
a field condition and a Change Order would be 
reviewed.

3 Section 142400 3.2.G

Please confirm if alternate products from a bore hole 
hydraulic system would be considered if alternate systems can 
be installed within the existing hoistway.  Alternate products 
may be able to eliminate the risks associated with performing 
underground drilling.

The installation of a bore-hole hydraulic eleator 
system is desired as it maximizes the car interior size 
for compliance with ADA requirements and 
maximizes the size of the entrance opening. Bid per 
Contract Documents.
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